CONTOH RENOVATION SDN BHD (synthetic)

QUOTATION QT-2026-118 (synthetic)
Restoran Contoh Bangsar - kitchen and dining fit-out, approx. 8 weeks from site possession on 16 Nov 2026.
Contract sum: RM 85,000.00
Payment terms:

1. 10% deposit (RM 8,500.00) on signing, payable on site possession.
2. 40% progress claim (RM 34,000.00) on completion of kitchen works, est. 4 weeks after start.
3. 50% balance (RM 42,500.00) on handover, est. 60 days after start.

Our costs (internal): kitchen equipment RM 28,000 due on order (week 1); joinery subcontractor RM 22,000 in week 3; M&E and finishing RM 12,000 in week 6.

All names and figures are synthetic, for the SDC Hackathon 2026 demo.